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I. SOLICITATION 

Tanana Chiefs Conference (TCC) is soliciting quotes from qualified Contractors to provide 

labor, and materials to provide the yearly servicing of the sprinkler system at the Upper 

Tanana Health Center, located in Tok Alaska. Tanana Chiefs Conference will coordinate 

a site visit for any interested prospective bidder. 

Questions shall be emailed to Tanna Carter at tanna.carter@tananachiefs.org no later 

than 3:00PM AST on July 19,2024. 

The final Addendum responding to questions shall be released no later than July 24,  

2024. 

Proposals are required to be provided no later than 1:00 PM AST August 2, 2024.The 

service work must be completed by August 30, 2024. 

II. SCOPE OF WORK 

Provide labor, materials and equipment to meet the requirements of the Project Scope and 

any other items as shown on the Construction Documents dated June 25, 2024, and 

attached to this RFQ. The inspection will meet all requirements of NFPA 72. A photo copy 

of the inspection tags and inspection report listing any identified deficiencies will be 

emailed to Tanana Chiefs Conference for review prior to final billing. 

Each bidder is encouraged to make a site visit to thoroughly examine the work area and 

be familiar with the contract documents. The failure or neglect of a bidder to receive or 

examine any contract document or any part thereof shall in no way relieve it from any 

obligations with respect to its quote or to the contract. No claim for additional compensation 

shall be allowed which is based upon a lack of knowledge of any contract document. 

III. WORK CONSIDERATIONS/RESTRICTIONS 

A. Work Hours/Days: Contractor shall work within the normal work hours of 8:00 am to  

5:00 pm, Monday through Friday.  Alternative hours and days will be considered by 

TCC upon request. 

B. Electrical: Contractor shall not disrupt or shut down electrical power without providing 

a Two (2) day notice to TCC. 

C. Excessive Disruptions: Coordinate work with Project Manager a minimum 48 hours 

in advance. If during normal construction activity, it is determined by building 

personnel there is excessive disruption, the Contractor may be asked to temporarily 

cease work and reschedule to a new time by mutual agreement between TCC or the 

construction manager and the Contractor.     
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D. Debris: All construction debris must be disposed of at the end of every shift or hauled 

off site.  Debris will not be allowed to accumulate on site. 

E. Restrooms: Restroom(s) in the building will be available for Contractor use during 

construction activities. 

F. Protection: Contractor will be responsible for protecting and maintaining cleanliness 

of interior finishes and surrounding areas from equipment damage for the duration of 

the project. 

G. Contractor Staging Area:  Contractor staging area if required, shall be in the parking 

lot on the North side of the building, where the work takes place. Contractor shall be 

responsible for securing the staging area with fencing or other means if required. 

Specific location to be provided after award. 

H. Permits: Contractor will be responsible for procuring construction permit(s), including 

permit fees, prior to start of construction. Provide Project Manager with a copy of all 

permits. 

I. Inspections: Contractor will be responsible for coordinating any required City 

inspections during construction, including substantial completion and final completion 

inspections with the appropriate entities. Provide the Construction Manager a minimum 

of three (3) days advance notice prior to the substantial and final inspections. Provide 

the Project Manager a copy of all tests and inspections within 48 hours after completion 

of test or inspection. 

J. Contractor Access: Contractor access to the building will be coordinated with the 

Project Manager after award of contract. 

K. Coordination Meetings: A kick-off meeting shall be scheduled and conducted by the 

Contractor prior to the start of the work to discuss the schedule, submittals, etc. to 

assure a mutual understanding of the work between the Contractor and the Owner. 

Construction coordination meetings to be held as needed with Subcontractors, Project 

Manager and TCC (time and place to be determined).  Contractor shall provide 

progress updates weekly, at a minimum. 

L. Submittals: Submit submittals as required in Drawing Specifications, in electronic 

format, to the Project Manager for approval, prior to installation. 

IV. SCHEDULE 

The anticipated project schedule is as follows. 



 UTHC Sprinkler Servicing RFQ 

 5 

 

Deadline for Proposals  August 2, 2024  

Issue Notice of Intent to Award (NOITA)  August 7, 2024  

Execute Construction Contract /Notice to Proceed  August 19, 2024  

Service Completion  August 30, 2024 

All dates are approximate and contingent upon the completion of previous activities.  

Contractor shall submit a work schedule for approval, prior to the start of the work.    

V. TERMS AND CONDITIONS 

A. Waiver of Minor Informalities: TCC expressly reserves the right to waive minor 

informalities, negotiate changes or reject any and all quotes and to not award the 

proposed contract, if in its best interest.  “Minor informalities” means matters of form 

rather than substance which are evident from the submittal or are insignificant matters 

that have negligible effect on price, quantity, quality, delivery or contractual conditions 

and can be waived or corrected without prejudice to the other Proposers.  

B. Quotes: TCC reserves the right to not accept any Quotes. 

C.  Contract Term: The contract start date shall be approximately August 19, 2024 and 

expire on September 30, 2025, with the option to renew this contract for an additional 

One (1) year options under the same Terms and Conditions. Renewals to be mutually 

agreed upon between TCC and Contractor. 
 

VI. AN/AI (ALASKA NATIVE OR AMERICAN INDIAN) REQUIREMENTS 

A. The Contractor and its subcontractors are required to employ AN/AI workers in 

sufficient numbers to equal, at a minimum, 25% of the firm’s workforce for this 

project. 

B. TCC recognizes that not all contractor and subcontractor firms will be able to 

comply with the 25% AN/AI hire requirement. In this case, the contractor will be 

required to demonstrate an effort of good faith. 

VII. APPENDICES 

A. Upper Tanana Health Center Sprinkler Drawings 

B. TCC Insurance Requirements 

 

 

    

 

 


